


March 20, 2026

Addendum No. 02

To the contract documents for NAVARRO INDEPENDENT SCHOOL DISTRICT
For the NAVARRO ISD ELEMENTARY AND INTERMEDIATE RENOVATIONS



03.20.2026

NOTICE TO BIDDERS

This addendum forms a part of the contract and modifies the original bidding documents dated 02/20/2026. It is intended that all work affected by the following modifications shall conform to related provisions and general conditions of the Contract of the original drawings and specifications. Modify the following items wherever appearing in any drawings or sections of the specifications. Acknowledge receipt of Addendum No. 02 in the space provided on the Bid Form. Failure to do so may subject to disqualification.

General Items

- Item No. 1 See attached Site Walk Sign-in Sheet, dated 3/18/2026.
- Item No. 2 Please note proposals will now be received until **2:00pm on 3/31/2026.**
- Item No. 3 Please be advised of forthcoming revisions to add a pre-engineered aluminum canopy to connect Buildings B and C. New canopy to match existing. See images below; drawings to be issued in forthcoming Addendum No. 03.





The above-referenced drawings and documents are issued as Addendum No. 02 and are to be included in the Contract Documents.

End of Addendum No. 02

3/18/2026

Navarro ISD - Elec/Int Renovations
RFP 26-002

- as of 3/18 - Addenda 1 posted
- Bid Day 3/24/2026 by 2p NO late bids
- Public opening following 2p deadline.
- Notification Released following 4/20 Board M

SIGN IN

<u>Name</u>	<u>Company</u>	<u>Phone</u>	<u>Email</u>
Brent Dawson	Dawson	210-344-1949	brent@dawsonix.com
Austin Wilson	CAHS Mechanical	830-643-9279	a.wilson@cahsinc.com
Cesar Ramirez	Dawson	210-956-9135	ceser@dawsonix.com
Rodney Bargfrede	Koehler	830-534-1022	rbargfrede@koeko.com
Wade Garden	Bandy	210-640-1790	estimating@dlbandy.com
Isaac Acosta	Bandy	(210) 436-8797	isaac.acosta@dlbandy.com
Matt Robles	Robles 1, LLC	(210) 260-9886	mattrobles.one
Francisco Casias	Casias Construction LLC	210-833-1084	frank3@casiasconstructionllc.com
Tommy Johnson	Casias Construction LLC	210-393-7032	tommy@casiasconstructionllc.com
Arson Denney	Klecka Electric	210-793-8979	Arson.Denney@kleckaelectric.com